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ENGINEERING AND RELATED SERVICES 

NOVEMBER 2, 2012 

 

STATE PROJECT NO.  H.004985.2 

I-12 TO BUSH EIS 

ROUTE LA 3241 

ST TAMMANY PARISH 

 

   

 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) will be selected for this 

Contract. 

 

Project Manager – Ms. Noel Ardoin 

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant/Team will provide all appropriate services and assist in the 

preparation of a mitigation plan in accordance with 33 C.F.R. 332.4 and other related 

work for the proposed I-12 to Bush highway in St. Tammany Parish.  

 

SCOPE OF SERVICES 

 

The selected Consultant/Team may be utilized in providing services and assistance with 

future phases relating to evaluation, implementation, operation, and monitoring.  The 

scope of services will involve all work necessary for the planning and preparation of a 

Mitigation Plan (MP) for the U.S. Army Corps of Engineers (USACE) New Orleans 

District’s approval. Major tasks associated with this work effort will include, but not 

limited to, the following services: 

 

I. Data Gathering and Research  

 

A. Research best practices for similar large scale mitigation projects  

B. Contact other State DOTs and State and Federal agencies to determine best methods 

and procedures to streamline processes and reduce costs and liability. 

C. Document findings, conclusions, and recommendations 
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The Consultant will research best practices for similar large scale mitigation projects. 

The Consultant will contact other State DOTSs and State and Federal agencies to 

determine methods and procedures used by other agencies to streamline processes and 

reduce costs and liability. The Consultant will compile findings and make 

recommendations to the DOTD based on their findings and research. The Consultant 

will identify any recommendations that require a change in State laws or regulations.  

 

The goal of this task is to streamline the current mitigation project and develop strategies 

to better handle future projects.  

 

II. Identify General Opportunities, Requirements, and Planning Strategies 

 

A. Interagency meetings with the DOTD, St. Tammany Parish, USACE, U.S. 

Environmental Protection Agency (EPA), U.S. Fish and Wildlife Service (USFWS), 

and Louisiana Department of Wildlife and Fisheries (LDWF) to discuss mitigation 

issues, opportunities and options. 

B. Regular meetings with project team to discuss progress, alternatives, and anticipated 

issues. 

C. Identification of potential wetland mitigation sites and their owners (potential major 

tracts with appropriate characteristics (i.e. size, location, habitat types)) within St. 

Tammany Parish. 

D. Meetings with agencies, mitigation bankers/providers, potential operators, parish 

officials, etc. to determine interest and to identify mitigation opportunities in the 

area. 

E. Develop strategies and initial conceptual level cost estimates for implementation and 

operation. 

 

The Consultant will schedule and hold interagency meetings with the DOTD, St. 

Tammany Parish, USACE, U.S. Environmental Protection Agency (EPA), U.S. Fish 

and Wildlife Service (USFWS), and Louisiana Department of Wildlife and Fisheries 

(LDWF) as appropriate to discuss mitigation issues, opportunities and options. Each 

meeting will be summarized in a meeting report prepared by the consultant and 

circulated among those in attendance for comments and concurrence. 

 

Regular status meetings will be held with project team to discuss progress, alternatives, 

and anticipated issues. Each meeting or phone conference will be summarized in a 

meeting report prepared by the Consultant and circulated among those in attendance for 

comments and concurrence. 

 

Identify potential wetland mitigation sites (areas) within the project service area within 

St. Tammany Parish. This task will be guided by the ecological characteristics and 

general acreage requirements agreed to in the scoping meeting with the agencies. 

Identification of potential major tracts (>/= 500 acres) with appropriate characteristics 

(i.e. size, location, habitat types) using aerial photography, GIS data and other available 

sources. Areas adjacent to existing mitigation banks, state parks, wildlife management 

areas, timber areas, Nature Conservancy lands and large tracts of privately held property 
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will be prioritized in this initial search. Wetland and hydrology parameters will be used 

to screen potential sites. Sites having good wetland and hydrology indicators will 

undergo additional evaluation as appropriate. The Consultant will research ownership of 

potential sites via tax assessor’s database and property records located at the St. 

Tammany Parish clerk of court office. 

 

The Consultant will schedule and hold meetings with agencies, local officials, mitigation 

bankers/providers, potential operators, known major land owners of property with the 

appropriate characteristics, etc. to determine interest and to identify mitigation 

opportunities in the area. Potential owners and contacts include state agencies, timber 

companies, mitigation bankers, St. Tammany Parish and private owners. Each meeting 

will be documented as to the date of contact, name of contact, property or opportunity 

discussed, the outcome of the discussions, and any future considerations. 

 

The Consultant will develop strategies and initial conceptual level cost estimates for 

proposed mitigation. At a minimum, the cost estimates will include an order of 

magnitude cost estimate for planning, development, implementation, operation and 

monitoring of mitigation sites/projects. 

 

Products - 

a. GIS aerial photo based maps, with data base 

b. Report summarizing areas considered, their characteristics, potential, value, 

cost estimates, etc. 

c. Meeting minutes 

 

Service items I and II, may run concurrently. 

 

III. Develop Mitigation Plan in accordance with 33 CFR 332.4 

 

A. Meetings with the DOTD, St. Tammany Parish, USACE, EPA, USFWS, LDWF, 

and others, to discuss specific issues regarding establishment, operation and 

ownership of a mitigation site.   

B. Land owner identification and contact to determine interest.   

C. Site visits to potential wetland mitigation sites to assess potential restoration and/or 

enhancement opportunities.  

D. Preliminary evaluation of site parameters such as wetland delineations, cultural 

resources, threatened and endangered species, hydrology and hydraulics of proposed 

area, etc. to determine if the candidate location is feasible as a mitigation site, 

including report preparation. 

E. Develop written Mitigation Plan for DOTD for submittal to the USACE. The plan 

should identify and include legal requirements and any necessary operational issues 

or agreements. 

F. Develop Agreements: Memorandums of Understanding/Agreements, Mitigation 

Agreements, Mitigation Banking Agreements or similar instrument for signature by 

DOTD, USACE and others, as appropriate. 
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Develop a mitigation plan in accordance with 33 CFR Part 332 that satisfies the 

mitigation requirements for the construction of the four lane facility from I12 to Bush in 

St. Tammany Parish. 

 

Meet with the DOTD, St. Tammany Parish, USACE, EPA, USFWS, LDWF, and others, 

as needed and appropriate, to discuss specific issues regarding establishment, operation 

and ownership of mitigation sites/projects. Each meeting will be summarized in a 

meeting report prepared by the consultant and circulated among those in attendance for 

comments and concurrence. 

 

Meet with land owners to determine interest in sale of property or in joint venture or 

other similar arrangements for mitigation opportunities. The Consultant will prepare 

land owner maps, meeting reports, memoranda, etc. summarizing results of meetings 

and specific discussions. 

 

Site visits to potential wetland mitigation sites (areas) to assess potential restoration 

and/or enhancement opportunities. The Consultant will obtain permission from property 

owners prior to any site visits. The Consultant will invite agencies to participate in the 

site visit as appropriate. Photos will be taken of the sites during the site visits to 

supplement notes regarding site conditions.  

 

Evaluate site parameters, as appropriate, such as wetland delineations, cultural 

resources, threatened and endangered species, hydrology and hydraulics of the proposed 

areas, etc. to determine if the candidate locations are feasible as mitigation sites. Further 

field investigations may be required to complete the site evaluations. Separate technical 

reports/memorandums may be required depending on site parameters evaluated. A final 

report will be prepared summarizing findings, screening methodologies, evaluation 

results, potential mitigation credits from each site/project, legal requirements, and 

recommendations as to which sites/projects should be included in the MP. The 

recommendations should provide for the complete, required mitigation and provide a list 

of contingency sites/projects. The project team will review the findings and accept or 

reject the recommendations. All recommended sites/projects will be presented to the 

USACE and their commenting agencies for concurrence prior to submitting the written 

MP. 

 

Develop written MP for submittal to the USACE. The written plan will include 

sites/projects that the Department determines feasible and reasonable for 

implementation. The plan may include contingency sites/projects for implementation 

should a preferred site/project be withdrawn for any reason. The MP will include 

updated cost estimates for purchase, development, implementation, operation and 

monitoring for each project/site. The MP will summarize any legal requirements, 

agreements, or commitments necessary for implementation and/or operation of 

project/sites. 
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Products – 

a. GIS aerial photo based maps, with data base 

b. Site visit summaries, with photos 

c. Technical reports or memorandums regarding candidate project/sites, such as 

biological surveys, wetland delineation, H&H evaluations, and cultural 

resources surveys. 

d. Written Mitigation Plan 

e. Draft and/or Final agreements with entities 

 

IV. Future Phases (Optional) 

 

A. Modify/Update MP and related work, if required, due to passage of time, changes in 

scope, legal requirements, or other legitimate reasons. 

B. Assist with implementation of a specific mitigation site or project which may 

include, but not limited to, site visits, site specific plan development, evaluations, 

delineations, biological surveys, inspections, permit applications, permit sketches, 

documentation, etc. 

C. Assist with the operations and/or monitoring of a site and related work which may 

include, but is not limited to, routine site visits, evaluation of performance, 

biological surveys, and reporting. 

 

The Consultant may be asked to provide further assistance to the DOTD during the 

execution, implementation, operation or monitoring of the MP. Should the DOTD decide to 

solicit the Consultant’s assistance with future phases, a contract supplement would be 

required. Examples of the types of assistance that may be required include, but not limited 

to, the following: 

 

 Update/modify the MP, if required, due to passage of time, changes in scope, legal 

requirements, or other legitimate reasons requiring a change in the MP.  

 Negotiations with agencies, property owners, operators, or other entities regarding 

terms, conditions, etc. of agreements. 

 Additional site investigations as required for further development or implementation 

of a mitigation project/site 

 Additional planning, research, evaluation, site investigation for development of or 

implementation of a contingency project/site or for the development of a new site, if 

needed, to meet mitigation needs 

 Work required to obtain required permits for project/sites 

 Work required for implementation, operation or monitoring of a mitigation 

project/sites 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with the 

DOTD Software and Deliverable Standards for Electronic Plans document. The 

Consultant is also responsible for ensuring that Sub-Consultants submit their electronic 

deliverables in conformance with the same standards.   The LaDOTD Software and 
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Deliverable Standards for Electronic Plans document and LaDOTD CAD Standards 

Downloads are available via links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental 

updates of software as needed or required.  The Consultant hereby agrees to install major 

updates to software versions and CAD Standard Resources in a timely manner.  Major 

updates of CAD standards and software versions shall be applied per directive or 

approval of the DOTD Design Automation Manager.  Such updates will not have a 

significant impact on the plan development time or project delivery date, nor will they 

require the Consultant to purchase additional software.  Prior to proceeding with plan 

development, the Consultant shall contact the Project Manager for any special 

instructions regarding project-specific requirements. 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

The consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  Consultants are responsible for 

performing certain operations at each milestone including, but not limited to, the 

following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as 

needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing 

tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD 

standards and procedures (Final Plans, Revisions, Change Orders).  Signatures 

shall be applied in signature blocks provided with electronic seals and Title 

Sheets. 

 Additionally, after reviewing deliverables for each submittal milestone, the Project 

Manager will notify the consultant regarding the availability of two automatically-

generated informational reports in ProjectWise.  These reports document the completion 

status and other information regarding indexing attributes and CAD standards.  

Consultants shall take these reports into account and make any necessary adjustments to 

plans before the next submittal milestone; or sooner if directed by the Project Manager. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program; in order to provide a mechanism by which all contracted services can be subject 

to a systematic and consistent review.  Consultants must ensure quality and adhere to 

established design policies, procedures, standards, and guidelines in the preparation and 
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review of all design products.  The DOTD shall provide limited input and technical 

assistance to the Consultant. 

 

All additional sub-consultants required to perform these services are subject to approval 

as per RS 48:290.D prior to execution of the supplemental agreement. 

 

CONTRACT TIME 

 

The Consultant shall proceed with the services specified herein after the execution of this 

Contract and upon written Notice-to-Proceed (NTP) from the DOTD and shall be 

completed within 365 calendar days, which includes review time.  The delivery schedule 

for all project deliverables shall be established by the Project Manager. 

 

COMPENSATION 
 

Compensation for the required services rendered in connection with this Contract will be 

negotiated work-hours using DOTD established billable rates for the actual time spent on 

the project, with a maximum limitation. 

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm Vehicle rental rates will require prior 

approval from the DOTD Project Manager.  

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Design Guidelines 

5. DOTD Hydraulics Manual 

6. DOTD Standard Specifications for Roads and Bridges 

7. Manual of Uniform Traffic Control Devices 

8. DOTD Traffic Signal Design Manual 

9. National Environmental Policy Act (NEPA) 

10. National Electric Safety Code (NESC) 

11. National Electric Code (NFPA 70) 

12. A Policy on Geometric Design of Highways and Streets (AASHTO) 

13. DOTD Construction Contract Administration Manual 

14. DOTD Materials Sampling Manual 

15. DOTD Bridge Design Manual 

16. Consultant Contract Services Manual 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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17. Geotechnical Engineering Services Document 

18. Bridge Inspectors Reference Manual/90 

19. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 

20. Code of Federal Regulations 29 CFR 1926 (OSHA) 

 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/1

8fc2860512aba5886257a62006133b8?OpenDocument 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

 

1. At least one Principal of the Prime-Consultant must be professionally competent 

and experienced in the preparation of wetland impact mitigation plans for projects 

requiring a Section 404 permit from the U.S. Army Corps of Engineers (USACE).  

2. At least one Principal or other Responsible Member of the Prime-Consultant must 

have a minimum of five years experience in the preparation of wetland mitigation 

plans and documents in accordance with the Clean Water Act, as amended, its 

associated regulations, the Environmental Protection Agency’s (EPA) guidelines, 

and the rules and regulations of the U.S. Army Corps of Engineers. 

3. In addition to the above requirements, the Prime Consultant must also employ on 

a full-time basis, or through the use of a Sub-Consultant(s): 

(a) Two Wetlands Biologists with degrees in biology, or a related field, 

and a minimum of three years experience in wetlands delineation and 

threatened and endangered species surveys. 

(b) One Professional Civil Engineer registered in the State of Louisiana 

with at least five years experience in hydrologic and hydraulic 

engineering. 

(c) One Principal Investigator who meets the Archaeologist Qualifications 

as published in the Louisiana Register dated April 20, 1994, must have 

completed the course on Section 106 of the National Historic 

Preservation Act offered by the Advisory Council, or its equivalent 

training. 

(d) Ecological, archaeological, GIS specialist, and other environmental 

professionals as required for the performance of a significant portion 

of the work. 

4. In addition to the above requirements, the Prime Consultant must also employ 

through the use of a Sub-Consultant: 

(a) One Professional Attorney, registered, active member of the Louisiana 

State Bar Association, with at least five years experience in wetland 

mitigation banking or site development, mitigation  

agreements/contracts and associated issues. 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
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EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; * 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; ** 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4;  

 

*A firm with a ratio of 5 or greater as per the Departments Firm Size Chart will receive a 

rating of 2. 

** The Wetlands and Natural Resources (EW) and Environmental (EV) performance 

ratings will be used for this project.   

 

Complexity Level (moderate) 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant must perform a minimum of 51% of the 

work for the overall project.  Each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Alan Dale – Ex officio 

2. Noel Ardoin – Project Manager 

3. Edward Wedge 

4. Joyce Barkley 

5. Sarah Golz 

6. James Bookter 
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Conflict of Interest: To avoid a conflict of interest, no member of the 

Consultant/Team shall have a financial interest in the selection or implementation of 

the Mitigation Plan.  If you are in doubt as to whether your particular situation is a 

conflict of interest, submit an inquiry outlining your situation to the Consultant 

Contract Services Section prior to submittal of the SF 24-102. 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 
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Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

The selected Consultant/Team will maintain an approved Project Cost System, and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

failing to submit any of the information required on the 24-102, or providing inaccurate 

information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

http://www.dotd.louisiana.gov/
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The DOTD Form 24-102 will be identified with State Project No. H.004985.2, and will 

be submitted prior to 3:00 p.m. CST on Monday, December 3, November 26, 2012, by 

hand delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


